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External Masonry (Ground Floor)

Opening to be created between piers B3.4 & B3.5 

to South-East elevation. All debris and materials 
arising to be removed from site.

Make good all surfaces to receive new finishes 

during next phase. Temporarily weather-protect 
opening until works are complete.

Floor Slab (Ground Floor)

Existing ground floor slab broken out to allow for 

construction of new lift and stair core. All debris 
and materials arising to be removed from site.

Existing floor finishes (where present) to be 

stripped out and removed from site. Remaining 
surface prepared to receive either:

• 5mm Isocrete SL Renovation (Levelling) 

Screed

• New walls where indicated on proposed 
drawings.

• New floor finishes where indicated on 

proposed drawings.

Internal Wall Along Gridline B3.4 (Ground 

Floor)

Existing internal wall along gridline B3.4 to be 

carefully demolished. All debris and materials 

arising to be removed from site. All surfaces to 
be made good in preparation for receiving new 

finishes.

Wall to be checked by Structural Engineer and 
Principal Contractor before removal.

Chiller (Ground Floor)

Carefully deconstruct existing walk-in Chiller and 

remove from site.

All existing cabling, trunking, boxing, pipework 

etc. stripped back to entry point at minimum -

further to avoid dead-legging of incoming 
services - and entry point sealed over. All 

associated mountings and accessories, to be 

removed from site.

All fixing holes filled and surfaces made good to 

receive new finishes.

The works area is located adjacent to a 

restaurant which will remain operational 

throughout the Early Works. The removal of all 
debris and redundant material arising is to be 

undertaken outside of restaurant opening hours.

The works area is also above warehousing where 

fish are landed are stored before packing. The 

removal of all debris and redundant material 
arising is to be separated and screened from 

operational units and the public.

Skip positions are to be agreed between all 

parties.

The Principal Contractor is to:

• Remove all redundant materials arising 

from demolition works from site.

• Provide all temporary supports, propping 

and shoring in line with the Structural 

Engineer's information to maintain 

structural stability of the existing buildings 

during all works throughout the contract.

• Supply and maintain at all times, 

throughout the contract, all necessary 

secure fencing and hoarding to the 

perimeter of the site to prevent 
unauthorised access.

• Provide all necessary temporary structures 

and sheeting to prevent the ingress of 
water to the retained structure at all 

times.

• Provide all necessary temporary structures 

and sheeting to prevent the ingress of 
dust into occupied areas of the building at 

all times.

• Provide all necessary internal full height 

hoarding to prevent unauthorised access 
to working areas and prevent 

contamination from working area to 

retained areas of the building.

• Provide all necessary protective boarding 
and partitioning to prevent accidental 

damage to adjacent building structure, 

windows, doors, and features.

• Provide all necessary protection for 

existing finishes identified to be retained, 

including all adjacent masonry, doors, 

frames, tiling, as works proceed.

• Provide protection to all services 

throughout the project.

Demolition and Replacement Notes

(Ground Floor)

• Liaise with all relevant statutory 

authorities and utility providers in respect 

of all works affecting incoming and 
outgoing services.

• Maintain a safe, secure working 

environment for all site operatives and 
visitors in accordance with all relevant and 

current health and safety, codes of 

practice and CDM  regulations and 

legislation.

• Provide all relevant health and safety, 

security and considerate constructors 

signage as may be required.

• All Operatives and Consultants must fully 

acquaint themselves with all aspects of 

the work whether explicitly referred to in 

the drawings or not. The Principal 

Contractor must also satisfy themselves 
as to the facilities for access and storage 

of materials, plant, etc., and other site 

conditions.

• Provide all relevant health and safety, 

security and Considerate constructors' 

SIGNAGE as may be required.

PRINCIPAL CONTRACTOR NOTES:

THE CONTRACTOR IS TO READ THE ASBESTOS 

MANAGEMENT SURVEY REPORT(S) BEFORE 

COMMENCEMENT OF ANY WORKS.

J014662 - NET LOFT 1 (BY INSPECTAS)

J014688 - NET LOFT 2 (BY INSPECTAS)

J014688 - NET LOFT 3 (BY INSPECTAS)

J014663 - NET LOFT 4 (BY INSPECTAS)

J014694 - NET LOFT 5 (BY INSPECTAS)
J014689 - NET LOFT 6 (BY INSPECTAS)

THE CONTRACTOR MUST UNDERTAKE AN 

ASBESTOS R&D SURVEY THROUGHOUT ALL 
PROJECT AREAS BEFORE WORKS CAN BEGIN.

STRUCTURAL NOTES:

THE STRUCTURAL ENGINEER AND PRINCIPAL 

CONTRACTOR MUST COMPLETE A FULL 
STRUCTURAL SURVEY OF THE AFFECTED AREAS 

IN ORDER TO ASCERTAIN WHICH DEMOLISHED 

ELEMENTS ARE LOAD-BEARING AND REQUIRE 

TEMPORARY PROPPING AND/OR PERMANENT 
SUPPORT.

EARLY WORKS GENERAL NOTES
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Website www.jeffersonsheard.com
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