



EXISTING ROOF PLAN



DO NOT SCALE FROM THIS DRAWING. WORK TO FIGURED DIMENSIONS ONLY AND ANY DISCREPENCIES REPORT THEM TO THE ARCHITECT. COPYRIGHT NORTH TYNESIDE COUNCIL EXISTING FELT COVERED STRUCTURAL METAL



SCHEDULE OF WORKS:

1. ASBESTOS REFURBISHMENT-DEMOLITION SURVEY TO BE

EXISTING PLYWOOD PANELLING

- COMPLETED PRIOR TO ANY WORKS TAKING PLACE. 2. REMOVE & DISPOSE OF ALL EXISTING PARAPETS, RAINWATER GOODS & FLASHINGS.
- 3. REMOVE & DISPOSE OF EXISTING PATENT GLAZING.
- 4. REMOVE & DISPOSE OF EXISTING FELT COVERING FROM MAIN FLAT ROOF AREA.
- 5. REMOVE EXISTING ROOF UPSTANDS & INTERNAL BOARDING TO OPENINGS.
- 6. FOLLOWING REMOVAL OF ALL ITEMS THE EXISTING BRICKWORK WALLS ARE TO BE INSPECTED FOR SIGNS OF DAMAGE. ANY AREAS OF MISSING POINTING ARE TO BE POINTED UP AS NECESSARY.
- 7. THE EXISTING STEELWORK IS TO BE INSPECTED FOR SIGNS OF CORROSION. ANY AREAS IDENTIFIED ARE TO BE SUITABLY CLEANED DOWN & TREAT WITH AN APPROPRIATE PRIMER IN ACCORDANCE WITH THE STRUCTURAL ENGINEERS SPECIFICATION.
- 8. REMOVE & DISPOSE OF EXISTING PLYWOOD PANELLING ABOVE DOORS. EXISTING SUPPORTING STRUCTURE TO BE INSPECTED FOR SIGNS OF DAMAGE.

P02	Building Control Submission.	04/01/ 24		
T02	Issued to Estimating. Revisions as shown.	14/09/ 23		
T01	Issued to Estimating.	10/07/ 23		
P01	Preliminary issue to Client for approval.	04/07/ 23		
Rev	Description	Date		
Revision Schedule				
North Tyneside Council				
Design Services The Killingworth Site				



Project

P03 Planning Submission.

No. 9 Algernon Industrial Estate

EXISTING ROOF PLAN & SECTION

Dwg. Status PRELIMINARY		
Drn. By	Checked	
RJe	RJe	
Scale	Date	
As indicated @ A1	Issue Date	
Proj Ref Drg. No.		REV
23-051 - 100		P03

S:\BDA\PROJECTS 2023\23-051 9 Algernon Industrial Estate Roofing\05 Design\Architectural\23-051-Model.rvt