
IMPORTANT NOTES:

Bespoke gate design, fabrication and

installation by specialist

gate/metalwork contractor.

All limestone cladding and features to

be designed, fabricated and installed

by specialist stonework fabricator.

Samples of all finished materials to be

submitted to client/architect for

approval 6 weeks prior to fabrication.
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Finished levels are indicative only.

Contractor to carry out details surveys

of levels prior to fabrication and

installation.
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This drawing is provided for tender and

planning purposes only. Smith

Maloney Architects Limited will not

accept liability for use of proposals

illustrated on this drawing for any other

purpose.
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HADLEY WOOD
GOLF CLUB

Club name and logo

engraved into ashlar

stonework. Client to

provide exact requirements

(font/setting out) to

Stoneowork contractor.

Stonework contractor to

prepare detail drawings for

client approval prior to

fabrication.

Club name and logo

engraved into ashlar

stonework. Client to

provide exact requirements

(font/setting out) to

Stoneowork contractor.

Stonework contractor to

prepare detail drawings for

client approval prior to

fabrication.

NOTE: refer to A(90)D03

for stone pier setting out

 and capping detail to top

of wall.
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NOTE: mortar joints not

shown. Stone contractor to

provide detail setting out

drawings with proposed

lettering and mortar joint

locations for approval

CDM Warning: Panels may be above

25kg weight limit for safe manual

handling. Contractor to submit

method statement for safe handing

and lifting.

110mm thick dressed ashlar

limestone on 2-3mm

hydraulic lime mortar

bedding.

Structural engineer to

confirm requirement for

vertical reinforcement

Nominal 10mm stainless

steel dowel to specialist

stonework design.
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NHL mortar to all external

dressed stonework
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accept liability for use of proposals
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ALL current drawings and specifications for the project must be read in

conjunction with the Designer's Hazard and Environmental Assessment

Record.

CDM Regulations 2015

- The Copy right of this drawing is the property of Smith Maloney

Architects Limited and must not be copied otherwise reproduced without

written consent.

- The contractor is responsible for checking dimensions,  tolerances and

references.  Any discrepancy to be verified with the Architect before

proceeding with the works.

- Do not scale drawing.  Figured dimensions to be worked to in all cases.
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SIGNAGE & STONEWORK DETAIL
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3 DETAIL PLAN - PIER TO WALL ABUTMENTS

18/01/2021 (-) PRELIMINARY ISSUE

1 INDICATIVE ENGRAVED STONE PANEL DETAILS

2 STYLE OF STONE ENGRAVING

21/01/2021 (a) TENDER ISSUE
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