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DEMOLITION WORKS
The former Housing Office building is to be
demolished and the foundations and drains grubbed
up by the contractor, including all external finishes
within the designated boundary. All demolition
materials to be removed from site. All works to be in
compliance with Code of Practice BS 6187:2011.

Contractor to install 1.8m fencing around the
boundary of the site prior to demolition.

Proposed site compound/welfare area to be located
on the existing hard standing (former car park) within
the site . Contractor to satisfy themselves of services
and suitability for site accommodation/waste
management skips to this location. Alternative
proposals for site compound area may be
considered.

The employer has arranged disconnection of
services and certification with the utilities companies.
Tails remaining on site should be terminated safely
at the site boundary, or as close to as practically
possible in agreement with contract administrator,
and in accordance with the requirements of the
Statutory Undertakers. Existing drains to be capped
where they continue beyond the boundaries.

All asbestos containing materials which may have
been identified within a recent Demolition Asbestos
survey are to be removed as part of these demolition
works. Contractor should remain aware of the
potential for suspected ACMs to be present and
should advise Contract Administrator should such
materials be found or suspected.

Working at height - edge protection & other relevant
precautions to be adopted for workers working at
height.

Noise & dust - establish controls to minimise noise &
dust nuisance to operatives & to property owners &
the public outwith the work area.

Surface finish on completion to be graded compacted
hardcore.
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