

## Schedule of Works

- N1 Existing fire escape stairs refurbished and window openings reformed
- N2 Reinstate existing rainwater hoppers to new roof gutters and new cast iron rain water pipes
- N3 Form new opening
- N4 Structural fault remedial work to be agreed with structural engineer
- N5 Reinstate terracotta vent
- N6 Install new automatic steel security gates
- N7 New roof membrane and balasted insulation over
- N8 Terne coated steel cased termination boxes to apartment ventilation and extract
- N9 New secondary floor (nom. 210mm above SSL) 'Acousti-floor' or similar approved sound separation with timber boarded finish
- N10 Raised floor to corridor with all shared water and electricity distribution
- N11 Existing floor strengthening retained, cleaned and decorated
- N12 Install new W40 double glazed doors

- Construct new boundary wall from site reclaimed bricks lime /sand mortar Mix TBA with local planning authority
- N14 Unblock arch and install new double glazed windows
- N15 New roof lights
- N16 Check, clean, repair and repaint tie bar ends
- 17 New galvanised steel ramp and steps. See landscape architect's proposals
- N18 New insitu concrete portal frame
- N19 Waste stack removed and window openings behind reinstated
- Courtyard re-levelled, setts taken up and re-used as required. See landscape architect's proposals
- N21 Louvre door with concealed frame. Finish to match window frames

EXISTING MASONRY TO BE CLEANED INCLUDING THE REMOVAL OF PAINT, BITUMEN, MORTAR, etc.

hodder+partners
SGI Studios

SGI Studios 1 Kelso Place Manchester M15 4LE

t: +44(0)161 832 9842 e: mail@hodderandpartners.com w: www.hodderandpartners.com

work on site or fabrication.

DO NOT SCALE

Work to annotated dimensions only.


Read drawing in conjunction with relevant specification,

Structural Engineers' and Services Engineers' drawings.

Confirm all dimensions before commencement of any

revisions + notes:

REV. P3 07/05/2021 PLANNING ISSUE



| client:  | date:           |           |
|--|-----------------|-----------|
| MARYLAND SECURITIES  | FEBRUARY 2021   |           |
| project:   | scale:          | drawn by: |
| BRUNSWICK MILL DEVELOPMENT   | 1:100 @A1       | TG        |
| title:   | drawing number: |           |
| EXISTING MILL<br>PROPOSED NORTH WEST FACING<br>COURTYARD ELEVATION | L(—)437         |           |
| status:  | job number:     | revision: |
| PLANNING   | 0586            | P3        |