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Units 1 - 6

Units 7-13 

Planning Boundary

Demolition Boundary
Structure

Backfill & grade surfaces to form an
even slope across the site,
removing all mounds and rubble to
a level 250mm below the proposed
finished levels to suit existing
ground levels Finish the site with
100mm hardcore,

Allow for making
good tarmac
access road

Allow for making
good tarmac
access road

Contractor to allow for supply and
installation of weld mesh fencing
including double gate access unto
cleared - final line to be agreed with
supervising officer on site.

Contractor to allow for replacing /
repairs to perimeter metal fencing-
area to be agreed with supervising
officer on site.

Demolition Boundary
Structure
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Allow for making good
fencing /access to sub
station

Note: Contractor to  use existing
cladding from other ares to match
existing gable ,use panels taken
from aother areas - note allow for
all fixing / laps and secure to
existing gable block wall

In Partnership with Jacobs UK Ltd and Bruton Knowles

Civic Centre, St Peters Square, Wolverhampton WV1 1RL
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Hickman Avenue Industrial units.                           

Demolition of Industriall units.
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