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Planning Boundary

Demolition Boundary
Structure

Entrance/
exit  to Site

Public foothpath
access

Public foothpath
access

Public foothpath
access

Note: Contractor to secure
& enclose area of work
and allow road access.

Note: Contractor to secure
& enclose area of work
and allow road access.

Demolition Boundary
Structure

Structure to be
demolished

Structure to be
demolished

Structure to be
demolished

Structure to be
demolished

Demolish Existing industrial structure,
steel cladding and roof as indicated
and include any internal blockwork,any
external brickwork construction .
Remove all foundations base, remove
all associated hard and  minor soft
landscaping including paths, within the
site foot print.

Allow for removal of rubbish
waste from site

protect existing
fence line.

Potential  site compound
area to be agreed on site?

Note: Contractor to
carefully removal steel and
steel fabric next to
Wolverhampton Homes
structure.

Note: Contractor to
carefully removal steel and
steel fabric next to
Wolverhampton Homes
structure.

Note: Contractor to carefully
removal steel and steel fabric
next to Wolverhampton Homes
structure.

Public foothpath
access

container

railings

container
vegetation

de
ns

e 
ve

ge
ta

tio
n

concrete

railings

Allow for the removal of,
shrubs &vegetation
dispose off.

Contractor to remove metal
fencing -railings including
concrete pads ,containers
gates,posts and dispose off.
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protect existing sub-station.

Contractor to include for full
RAD survey to the
structure, note: Pigeon
guano to be cleared prior to
Rad survey.

Note: Contractor to remove
high levell link between
structure and building and
make cladding good.

Note: steel framework to be
retained - disconnect from
section to be demolished.

Note: Contractor to
remove  cladding frome
structure carefully and re
-use existing clading
/fixing rails, brackets  to
secure sheets to gable
wall.Profile sheets -use
existing where possible
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DEMOLITION SPECIFICATION

Buildings:  Demolition of structure consisting of Steel portal
framework structure- vertical cladding  with pitch metal
roofing ( corrugated sheets),units 1-6 lower section
traditional brickwork/blockwork and steel structure.Including
removal of concrete slabs ,foundations in its entirety,allow
for all hard landscaping concrete , railings within the
demolition boundary as directed also soft landscaping
Vegetation. Roof consisting of metal corrugated sheets with
roof lights and pipe pentration through roof fabric.

Drainage:  Disconnect existing foul and storm drains and
cap at site boundary.( check if connection serve other
building)

Water Supply:  Disconnect existing water service and cap
at site boundary.(Note- service to be checked prior to
disconnection)

Hard Landscaping:  Remove all hard landscaping on the
site including - Concrete slabs, concrete,metal fencing and
path ways within the site boundary.

Soft Landscaping:  Remove all minor soft landscaping on
the site including - bushes, trim edges

Site Finish:  Grade surfaces to form an even slope across
the site, removing all mounds and rubble to a level 500 mm
below adjoining land and gradient. Finish of site as indicated.

In Partnership with Jacobs UK Ltd and Bruton Knowles

Civic Centre, St Peters Square, Wolverhampton WV1 1RL
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Demolition of Industriall units.
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