
Schedule of works 
 
Removing everything that's there (old liner, closure sheet, etc) 
Fabricating a new closure framework with sheet steel panels  
Installation of a twin wall insulated flue system  
Supply and seat a new chimney pot to get the system to terminate at the right height 
HETAS registration of the new installation 
 


