

FP01 Elevation





Existing cement back hearth broken out and measonry consolidated ready to allow for 20 thick slate hearth flush with finished floor NBS N10/335

New 20 thick slate hearth flush with floor NBS N10/335

> Existing wall made good following removal of existing surround

> Free-issued timber fire surrounding fixed to wall. Surround rubbed down, filled and decorated **NBS N10/335**


Extent of existing surround

100 wide honed slate slips NBS N10/336

Cast iron reeded panels used to reduce chamber size NBS N10/337

Existing chesneys Salisbury 8WS Series log burner carefully removed to allow works to take =place and then reinstalled and comissioned

New skirting around chimney to make up where surround is smaller



FP01 Section

DO NOT SCALE FROM THIS DRAWING AND CHECK ALL DIMENSIONS ON SITE THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL OTHER RELEVANT INFORMATION FROM OTHER CONSULTANTS

REV DATE NOTES 03/10/2022 Billing issue B1

Existing register plate retained

Existing cement back hearth broken out and measonry consolidated ready to allow for 20 thick slate hearth flush with finished floor

6 wide x 15 high cork expansion gap between slate and timber flooring. Cork to sit below finished floor level. As **NBS** K21/110

DRAWN	PROJECT Old Rectory North Barsham	TITLE Fireplace Detail FP01
XX	Alterations to a grade II listed house	Billing Issue
CHECKED	SCALE @ A1 1:00 / @ A3 1:00 DATE October 2020	NO 2024 / 610 REV B1
XX	cowper griffith architects	COWPER GRIFFITH ARCHITECTS LLP 15 HIGH STREET WHITTLESFORD CAMBRIDGE CB22 4LT www.cowpergriffith.co.uk