

Provide Rockwool Further cavity barriers @ roof level

with 75mm x 10g round wire nails on a breathable body of roof. 36 x25mm treated battens secured

roofing membrane [Tyek] 100mm x 50mm rafters

@ 400mm centres,100mm x 50mm ceiling joists @ 400 centres Kingspan Kooltherm K18 insulated

plasterboard to underside of trusses with a 3mm

of 75mm max gauge of 335mm. All tiles to be marley wessex or sim conc tile with a min headlap

mechanically fitted at perimeter and over main

Section Thro

but to a minimum of 600mm below ground level, conc strip founds taken down to a suitable depth, 225mm below d.p.c. to within 150mm d.p.c.Lean mix concrete fill up to Founds to be 600 x 250mm with engineering brick below invert level of all drains in close proximity.

> target of 0.18 W/MP O/c. 1500mm lateral restraint 100mm Celcon Solar lightweight aerated concrete cavity to be maintained throughout the cavity. 337.5mm cavity walls, 100mm dense concrete blockwork inner skin. 37.5mm Kingspan Kooltherm K8 cavity insulation bats in accordance outer skin, 100mm cavity, with 50mm Kingspan blockwork outer skin/102.5mm facing brickwork inner face of blockwork on dabs to achieve a u value Kooltherm. K17 insulated plasterboard applied to with manufacturer's instructions. 50mm clear

staggered on plan at 750mm centres horizontally, approved to be used with insulation retaining clips, 450mm vertically with extra ties used at jambs and Catnic stainless steel wire ties - BB3 or similarly

turned up under D.P.C. at wall abutments on Apprinsulation to achieve a U value of 0.13W/NPK 75mm Anhydrite floor screed pump applied self on 150 mm consolidated hardcore. lapped folded and taped on 50mm sand blinding Visqueen DPM and radon protection. All joints 150mm concrete floor slab (1:3:6) mix, 1200 levelling screed on 125mm Kingspan Kooltherm K3

All new timbers to be canadian pine or similar GS

vertical d.p.c. All new cavity work to be secured to existing by means of metal fixings (Firfix) incorporating a

EXTENSION TO THE REAR AND SIDE

REGS AND ALLIED LEGISLATION PLANS TO COMPLY WITH CHERENT BUILDING DETAILS OTHER THAN THOSE INDIATED ON DRAWING 5 OF 6 FEB 2023 FOR MR G.FISHER 4 LON Y CELYN NELSON.CF 466 HT