



KEY / NOTES




W101
 store
 timber window to timberframed part of house,
 3-part window with 1no fixed, 1no. side hung opener,
 no visible external sill, timber lintel.

Proposed works:
 retain and refurbish as required,
 secondary glazing to inside.




W102
 hall
 timber window to fully rendered timberframed part of house,
 2-part window with 2no opening windows,
 no visible external sill, timber lintel.

Proposed works:
 retain and refurbish as required,
 secondary glazing to inside.




W103
 bedroom 02
 timber window to fully rendered timberframed part of house,
 4-part window, 3no fixed elements,
 1no. sidehung opener
 no visible external external sill, timber lintel.

Proposed works:
 retain and refurbish as required,
 secondary glazing to inside.




W104
 bedroom 03
 timber window to fully rendered timberframed part of house,
 2-part window fixed,
 no visible external sill, timber lintel.

Proposed works:
 retain and refurbish as required,
 secondary glazing to inside.




W105
 playroom
 timber window to timberframed part of house,
 2-part window fixed,
 no visible external sill, timber lintel.

Proposed works:
 retain and refurbish as required,
 secondary glazing to inside.




W106
 bath 02
 timber window to brickwork rear of house,
 2-part sidehung openable window,
 timber external sill, timber lintel.

Proposed works:
 retain and refurbish as required,
 secondary glazing to inside.



W107
 bath 01
 timber window to brickwork rear of house,
 2-part window with 1no fixed part and 1no side hung opener,
 no external sill, timber lintel.

Proposed works:
 retain and refurbish as required,
 secondary glazing to inside.



W108
 bedroom 01
 timber window to brickwork rear of house,
 3-part window with 2no fixed parts and 1no central side hung opener,
 no external sill, timber lintel.

Proposed works:
 retain and refurbish as required,
 secondary glazing to inside.

REV	DESCRIPTION	DATE
-----	-------------	------

RAISE
 ARCHITECTS

PROJECT
Proposed alterations to the Farmhouse at Churton Hall Farm, Churton, Chester CH3 6LR

DRAWING
**Window schedules 02
 Residential unit 01
 First floor**

SCALE	DATE	DRAWN BY	CHECKED BY
1:20@A2	JUN 21	AB	AF
DRG N°	REV		

439-PL/FH-11 -