

Postpone til 2010

ESTIMATE 5068

BRAY

CONSTRUCTION Co. Ltd.

10th March 2009

Parsonage Farm
Parsonage Lane
Albury
WARE
Herts
SG11 2HU

Dear

GENERAL EXTERIOR REPAIRS AND DÉCOR

Further to site meeting 2nd March, we would report as follows:

GROOM'S COTTAGE

the 4 main windows on the taller section

repair as necessary

prepare, undercoat & top coat,

on Andrew's elevation:

repair, re-align the guttering,

on the back of the property:

2No. windows:

prepare, undercoat & top coat

French doors:

take off, repair the bottom, supply & fit weather bar

fully decorate

Boiler house:

repair the hinge F.O.C.

re-clip, re-align guttering at the rear of the tall section.

The rendered plinth along the whole of the back:

repair & subsequently paint black

Front door:

thoroughly prepare, undercoat & top coat

Labour & materials:

£1,998.00

MAIN HOUSE

2No. chimneys:

scaffold & completely re-point

Labour & materials:

£1,888.00

continued