REAR PLAYGROUND DOES NOT FOR PART OF THIS CONTRACT, CONTRACTOR IS TO MAKE PROVISIONS THAT THIS AREA IS NOT DISTURBED BY WORK ACTIVITIES

REAR PLAYGROUND DOES NOT FOR PART OF THIS CONTRACT, CONTRACTOR IS TO MAKE PROVISIONS THAT THIS AREA IS NOT DISTURBED BY WORK ACTIVITIES
Fence Height 1.2m Post and Panel
Fence Height 1.8m Post and Panel
1.4m post and rail
Depth = 0.52m to crown
EXISTING PAVING TO BE LIFTED AND RELAID. PAVED AREA TO BE WIDENED USING SALVAGE PAVING REMOVED FROM OPPOSITE SIDE OF THE BUILDING AND SALVAGED PAVING FROM ON SITE. SITE LEVELS TO BE ADJUSTED TO ALLOW FOR AN EVEN GRADIENT FROM FRONT TO REAR. LEVELS TO BE DETERMINED ON SITE.
EXISTING BOUNDARY FENCE TO BE TAKEN DOWN AND CARTED AWAY TO ALLOW CONSTRUCTION OF PROPOSED EXTENSION
NEW TIMBER FENCE
TAKE DOWN AND SET ASIDE EXISTING METAL FENCE ALLOW FOR THE ERECTION OF NEW POST AND PANEL FENCE TO MATCH FENCE IN REAR PLAYGROUND
CS - Unable to identify pipe size
0.3m Wooden Wall
0.3m Brick/Stone Wall
BUSHES
SEAT
BLOCK PAVING
PAVING
GRASS
Bike Shelter
TO BE RETAINED
ramp up
Depth = 0.75m to crown
Depth = 0.54m to crown
Depth = 1.40m
CL 21.488
IL 21.013
CL 21.401
IL 21.961
CL 21.339
IL 20.783
CL 21.318
IL 20.554
CL 21.342
IL 20.772
CL 23.070
IL 18.813
RG 21.039
Decking 22.152
Tree Stump
Tree Stump
Tree Stump