THIS AGREEMENT is made the Jwetfth  dgayof July
Two thousand and Twenty Three

BETWEEN

1. “The Developer”

2. “The Owner”

3. “The Adjoining Owner(s)"

4. “The Surety”

5. “The Undertaker”

WHEREAS

MILLWOOD DESIGNER HOMES LIMITED
{Co. No. 02704499) whose registered office is
at Apollo House Mercury Park Wycombe
Lane Wooburn Green High Wycombe HP10
OHH

The Developer

NONE

NONE

SOUTHERN WATER SERVICES LIMITED
(Co. No. 2366670) whose registered office is

at Southern House Yeoman Road Worthing
West Sussex BN13 3NX

A. The Code makes provision in relation to the terms and conditions of an

agreement between the parties for the adoption of Sewers and

associated infrastructure in accordance with section 104 of the Act

B. This Adoption Agreement, together with its Schedules has been drafted
to meet the requirements of the Code and is the only agreement

between the parties in respect of the Works.



DEFINITIONS

1.1

1.2

i3

14

15

1.6

1.7

In this Agreement the following words or phrases shall have the

following meanings: -

Accessories

Act

Cash Deposit

CDM

Code

Day

Deposited Sum

As defined in Section 219 of the Act

The Water Industry Act 1891

Not applicable

Construction (Design and Management)
Regulations 2015 as amended or replaced

The Code for Adoption Agreements adopted
by Ofwat and which came into effect on 13
November 2017, as amended from time to
time;

Any day provided that the first day of any
period means the first working day (i.e. not
Saturdays Sundays Bank or other Public
Holidays) after receipt of any notice or

submission

Shall mean the cash sum of five thousand
pounds (£5000.00) agreed by the
Undertaker and the Developer in lieu of
requiring a surety to be party to this

agreement



1.8

1.9

1.10

1.1

1.12

1.13

1.14

1.15

DCG

Diverted Sewers

Drawings

Engineer

Estate Roads

Final Certificate

Financial Limit

Green Land

The Design and Construction Guidance
published pursuant to the Code as Appendix
C to the Sewerage Sector Guidance from
time to time

Sewer and Lateral Drains (if any) which the
Developer proposes to construct to replace
existing public Sewers and public Lateral
Drains (if any)

Subject to any alterations in accordance with
S.2 of the First Schedule this expression
shall mean those drawings calculations and
other design or working drawings relating to
the carrying out of the Works or any part or
parts thereof held by the Undertaker under
reference DSAQ00015745-S104-7195 which
are not annexed hereto

David Marshall of the Undertaker’'s
Developer Services

Roads or proposed roads which are or are
intended to be maintained at public expense

A certificate issued under paragragh S.12 of
the First Schedule by the Undertaker to the
Developer

Not applicable

The land situate at Summerfield Nurseries,

Staple Land at former Summerfield



18

1.17

1.18

1.18

1.20

1.21

Inspection Fees

Lateral Drains or Public
Lateral Drains

Layout Plan

Maintenance Period

Period of Construction

Protected Strip

Nurseries Site, Barn Sole Road Kent and
which is shown edged green on the attached
Layout Plan

Five hundred pounds (£500.00)

As defined in Sections 219 and 106(1A) (b)
(i) of the Act

The plan or plans attached to this
Agreement which shows the Site and the
layout of the Works and numbered T-2019-
114-S104-02 Rev C

The period from the date of issue of the
Provisional Certificate until the date of the

Final Certificate

16 months from the date hereof

The strip of land being a minimum of six
metres wide or as shown on the Layout Plan
shown coloured yellow (if any) on the Layout
Plan and (unless the contrary shall be
stipulated or be clear from the Drawings or
the Layout Plan)} the Protected Strip shall lie
one half to each side of the centreline of
those parts of the Works which are not being
constructed within Estate Roads and/or
public highways and any existing Sewers
and any Diverted Sewers or Public Lateral
Drains (other than any sewers or Lateral
Drains which may be abandoned pursuant



1.22

1.23

1.24

12D

1.26

127

Procedures

Provisional Certificate

Sewerage Sector
Guidance

Sewer or Sewers

Site

Specification

to this Agreement) as are shown on the
Drawings or the Layout Plan and includes
any part of the Protected Strip

The document published pursuant to the
Code as Appendix B to the Sewerage
Sector Guidance from time to time

The certificate issued under S.8.1, S.8.3 or
S.8.4 of the First Schedule

The documents published from time to time
by the sewerage undertakers whose areas
are wholly or mainly in England and which
have been accepted by Ofwat as meeting
the requirements of the Code

As defined in Section 219 of the Act

Shall comprise the Green Land and other
land (if any) on under in or through which
the Works are proposed to be executed

The Civil Engineering Specification and
other requirements specified by the DCG as
amended by any Local Practices permitted
under the DCG and specified in the Third
Schedule and subject to any further
technical requirements agreed by the
Undertaker and the Developer on matters
dealt with by the preceding documentation



1.28 Undertaker’s Rights

1.29 Vesting Declaration

1.30 Watercourse

1.31 Works

1.32 WRA

All rights exercised by the Developer and/or
granted to the Developer by the Owner
and/or the Adjoining Owner(s) in relation to
the construction use maintenance alteration
repair and replacement of the Works
together with rights relating to discharges
therefrom to any Watercourse and for the
avoidance of doubt any covenants that the
Developer is subject to shall have no effect
on the Undertaker

A written declaration signed on behalf of the
Undertaker vesting the Works in itself as
public Sewers or Public Lateral Drains

A watercourse as defined in Section 219 of
the Act but also including a canal pond or

lake

Subject to any alteration in accordance with
S.2 of the First Schedule this expression
shall mean all those Works being Sewers
Lateral Drains pumping stations and
Accessories and shall include valve
chambers overflow chambers outfall
structures and  (where  appropriate)
balancing facilities as shown on the
Drawings and includes any part or parts of
the Works

The Water Resources Act 1891



INTERPRETATION

1.1

1.2

1.3

14

1.5

1.5.1

1.5.2

1.6.1

This Agreement is made under Section 104 of the Act

The Interpretation Act 1978 shall apply for the interpretation of this
Agreement as it applies to the interpretation of the Act of Parliament

[f there is more than one person named as one of the parties then any
covenants agreements liabilities or statements made by that party shall

be deemed to be made by those persons jointly and severally

If there are no details shown against any one of the party definitions
then this Agreement shall be interpreted as if there was no such party

In the event of there being separate parties defined as “the Developer”
and “the Owner” then:

the obligations in Clause 2.1 of the Agreement and S.21 of the First
Schedule relating to matters of title or conveyancing shall be
obligations of the Owner and not of the Developer; and

in the event of default by the Developer in respect of any matter under
this Agreement the obligations of the Developer shali also become
obligations of the Owner and at the Undertaker's discretion may be
enforced against either the Developer or the Owner until this
Agreement is replaced by a further agreement entered into by the
Owner andf/cr a different Developer provided that these obligations
shall only apply to that part of the Green Land that they own

The provisions of this Agreement are personal to the parties hereto
save on the reconstruction or amalgamation of the Developer or on the
appointment of another person as Undertaker for the area including the
Site under the Act



%

This Agreement shall be governed in all respects by English Law

AGREEMENT

2.1

2.2

2.3

24

The provisions in the First and Third Schedule shall apply in respect of
the Works and all other matters therein contained as though the same

had been set out in full in this Agreement

In respect of any part of the Works to be constructed in the Green Land
the Owner (if any) hereby consents to the exercise by the Developer of
its rights under this Agreement and acknowledges that the Undertaker
shall be entitled to carry out the Undertaker's Rights foliowing issue of
the Vesting Declaration in addition to statutory rights that are exercised
by the Undertaker pursuant to the Act

If any of the Works are to be constructed within the Site but outside the
Green Land then the Adjoining Owner(s) shall join into this Agreement
solely for the purposes of acknowledging and consenting to the
arrangements herein expressed between the Developer and the
Undertaker For the avoidance of doubt the Adjcining Owner(s) shall
have no liability under the provisions of this Agreement in relation to

the construction and future maintenance or repair of the Works

The Developer warrants that it has sufficient rights in that part of the
Site that is outside the Green Land to enable the Works to be carried
out therein and to permit the use repair maintenance and discharge
therefrom to any Watercourse prior to the date of the Vesting
Declaration and to enable a valid and effectual declaration to be made

in respect of the Works

The Adjoining Owner(s) hereby consents and agrees to the
arrangements contained within this Agreement as far as they relate to
land in the ownership of the Adjoining Owner(s) and acknowledges that
the Undertaker shall be entitled to carry out the Undertaker's Rights



2.5

2.6

following issue of the Vesting Declaration in addition to statutory rights
that are exercised by the Undertaker pursuant to the Act

The Developer hereby confirms that the title of the Owner and the
Adjoining Owner(s) (if such parties have joined in this Agreement) have
been examined and establishes that the parts of the Site where the
Works are to be constructed are in their ownership at the date of this
Agreement

The Owner and the Adjoining Owner(s) acknowledge that the Works
during and after their construction and until the issue of the Vesting
Declaration belong to the Developer

The Developer shall immediately upon completion of the Works (but
without delaying whilst outfall connections to public Sewers or other
Works are completed) forward to the Undertaker accurate ‘as
constructed' Drawings of the Works (including any agreed variations to
the original Drawings)

No statutory or common law rights and powers of the {ndertaker or the
Developer shall be affected by this Agreement

Nothing in this Agreement is intended to confer on any third party
(whether referred to herein by name class description or otherwise) any

benefit or right to enforce a provision contained in this Agreement

All parties hereby consent to the supply to any person acting
reasonably who may request it, including but not be limited to any
lender or purchaser of land to be drained by means of the Works, a
copy or summary of this Agreement

If as part of the Works the Developer is proposing to construct Diverted
Sewers then the additional provisions of the Second Schedule shall
apply



8. If in connection with the Works the parties agree to carry out network
reinforcement at the cost and expense of the Undertaker the provisions

of the Sixth Schedule shall apply

9. The Developer or the Owner or the Adjoining Owner(s} if there are
parties so defined either own the freehold or the unexpired residue of
not less than 200 years of a leasehold term or in the case of the
Developer has sufficient interest in the Green Land or land adjoining
the Green Land within the Site to enable certain development in
relation to the same including the construction of the Works to serve

the said development

10.1 The Developer has sufficient rights in the Green Land to enable the
Works to be carried out and to permit the use repair maintenance and
discharge therefrom and into any Watercourse prior to the date of the
Vesting Declaration and to enable a valid and effectual declaration to

be made in respect of the Works

10.2 The Developer and the Owner (if any) hereby acknowledge that the
Undertaker shail be entitled to carry out the Undertaker's Rights
following issue of the Vesting Declaration

11.  The Developer and the Undertaker undertake and warrant that they will
carry out their respective obligations under this Agreement in
accordance with the Sewerage Sector Guidance and, for the

avoidance of doubt, the Procedures

12. In the event of a conflict between this Agreement and the Sewerage
Sector Guidance the provisions of this Agreement shall prevail and

have effect

EXECUTED by the parties hereto on the day and year first before written



FIRST SCHEDULE
{being provisions applicable to the Works)

Construction of Works

S.1

If the Developer proceeds with the Works it shall at its own
expense properly construct and complete them in accordance
with the Drawings and the Specification (and which Drawings
and Specification shall be deemed to be part of this Agreement)
or as varied by virtue of the powers contained in S.2 of this
Schedule and the statutory provisions for the time being relating
to new Sewers and to the reasonable satisfaction of the
Undertaker in the positions and to the extent shown within the
Drawings and indicated by coloured lines and symbols as to foul

and surface water sewers in accordance with Appendix VII of
the DCG

Minor Variations

5.2

The Developer shall not vary the Works nor make any additional
connections not shown on the Drawings without first obtaining
the Undertaker’s written consent

Consent to Discharge

5.3.1

5.8.1.1

In the case of a discharge from any part of the Works to
controlled waters as defined by the WRA the Developer shall:

before commencement of any Works make application for and
obtain any necessary consent to such discharge from the
relevant pollution control authority and if appropriate the relevant
land drainage authority and comply with the conditions relating
to their consent provided however that the Developer shall not
agree to conditions without the prior approval of the Undertaker



S$312

8§32

533

S$.34

(which approval shall not be unreasonably withheld or delayed)
and shall if required by the Undertaker appeal against the same
or any of them within the period provided within the WRA for the

lodging of an appeal and

transfer the consent to discharge referred to in §.3.1.1 to the
Undertaker immediately prior to the issue of the Vesting

Declaration

If any part of the Works is intended to discharge into any
Watercourse which is owned by or comprises part of the
undertaking of a Navigation Authority (as defined in the WRA)
(otherwise than a natural Watercourse and whether the same is
navigable or not) the Developer shall before the commencement
of any of the Works which would drain to such Watercourse
obtain the consent of the Navigation Authority to such discharge
but shall not agree to any conditions relative to such consent
without the prior approval of the Undertaker

In the case of a discharge to an estuary or coastal waters the
Developer shall before the commencement of any of the Works

obtain requisite consents or approvals

If the Works are to discharge to land (including any
Watercourse) owned by any of the Undertakings listed in
Schedule 13 Part 1 of the Act the conditions referred to in §.3.2
above shall (so far as the context admits) apply to the Works

Notification of Intended Commencement

S4

The Developer shall give the Undertaker at least seven Days’
written notice of the date on which it intends to commence the
Works and shall with such notice submit to the Undertaker for

inspection such plans Drawings and other design or working



S4.1

§$4.2

S4.3

Drawings not previously submitted to the Undertaker and which
relate to the carrying out of the Works as the Undertaker may
require and shall not commence construction until

the Developer has completed this Agreement (unless otherwise
agreed with the Undertaker) and supplied to the Undertaker a
copy of the relevant form relating to the registration of the Site
for CDM purposes and

the Site has been inspected by the Undertaker (which the
Undertaker agrees to perform within fourteen Days of the receipt
of the notice under S.4 above)

Notwithstanding S$4.2, the Developer may commence Works
following the expiry of such fourteen Day period if the
Undertaker has failed to carry out the inspection specified in
5S4 .2 within that period

Period of Construction

S.5

The Developer shall construct and complete the works within the
Period of Construction and all parts of the Works including all
outfalls and all connections to existing public Sewers shall be
completed and in working order before any foul or surface water
drainage is discharged from any building or property served by
the Works provided always that if the Developer shall fail to
construct and complete the Works within the Pericd of
Construction the Developer shall comply with any revised
standards for any part of the Works which have been notified to
the Developer in writing by the Undertaker



Building over

5.6

Backfilling

5.7.1

8§72

573

S.74

The Developer shall not build plant or place anything over or
within three metres measured horizontally from the centre line of
any Sewer or Lateral Drain which are to be included in the
Vesting Declaration (or such other distance as may be
reasonably specified by the Undertaker) without the written
consent of the Undertaker provided that consent shall be
deemed to be refused if consent is not given within ten Days
provided also that this condition shall not apply to anything
shown on the Drawings or the Layout Plan within the Protected
Strip

The Developer shall notify the Undertaker before covering up

any part of the Works

Upon receiving such notice the Undertaker shall if it thinks fit
arrange with the Developer to inspect the Works and such
inspection being on reasonable notice to the Developer

If the Developer fails to give notice under S.7.1 or fails to comply
with arrangements under S.7.2 it shall be liable for the full cost
of reopening the Works even if the same are found to comply
with this Agreement

Provided notice is given under S.7.1 if the Undertaker fails to
comply with arrangements under $.7.2 (unless prevented from
so doing because of circumstances beyond its control) the

Developer may cover in the Works



S$.74.1

§.74.2

S.7.5

Without prejudice to §.7.1 to S.7.4 inclusive the Developer shall
at any time if requested to do so by the Undertaker in writing
open up the Works for inspection

If the Developer fails to comply with such request within any
time limit specified by the Undertaker the Undertaker may open
up the Works and then if any part of the Works are found not to
comply with the terms of this Agreement the Developer shall
repay to the Undertaker on demand all reasonable costs the
Undertaker incurs in opening up and re-covering the Works but
in any other case and provided due notice has been given the
costs of opening up the Works shall be borne by the Undertaker

For the avoidance of doubt the provisions of S.10 (relating to

access to the Works) are to be read in conjunction with this
paragraph

Provisional and Final Certificates

$.8.1

$8.2

S5.821

S.822

If following inspection of the Works pursuant to the Procedures,
the Undertaker is of the opinion that the Works have been
completed (including all outstanding remedial works) in
accordance with this Agreement it shall within 7 Days of the

inspection issue a certificate to the Developer to that effect

The Works shall be deemed completed when:

they have been substantially constructed in accordance with this
Agreement; and

a majority of the premises within the Green Land and intended
to be served by the Works are occupied; and



$8.23

S824

(@)

(b)

(c)

S.8.3

584

S85

S.8.6

all necessary connections or other things have been made or
done whereby such occupied premises may be properly

drained; and
the Developer has supplied to the Undertaker:

two full sets of ‘as constructed’ Drawings and sections showing
the completed Works and Sewers by lines colours and symbols
in accordance with Appendix VIl of the DCG and

two sets (or more if requested) of operating
instructions/maintenance manuals for any pumping station

two sets of any information required under any Local Practice or
Undertaker technical requirements relating to particular types of

surface water Sewer

If requested by the Developer the Undertaker may at its
discretion issue one or more certificates in respect of any
substantial part or parts of the Works that have been completed

to its satisfaction

The Undertaker may issue a Provisional Certificate when it
considers it appropriate or if requested to do so by the

Developer

The Undertaker may issue a Provisional Certificate subject to
conditions which must be discharged before the Works are

vested as public Sewers

Where in a cerificate issued under $.8.1 the Undertaker
identifies in writing to the Developer remedial work required to
be carried so that the Works comply with the requirements of
this Agreement and by the expiry of six months from the date on



S.8.6.1

5.86.2

S5.86.3

S864

5.88.5

S.8.7

5.8.8

589

which the Developer receives the remedial works' notice the
Developer has failed to carry out such remedial work

the Undertaker may issue notice to complete the Works within a
reasonable period, not exceeding six months specifying the
areas of non-compliance with the requirements of this
Agreement

the costs of such work shall be borne by the Developer

The Developer will confirm in writing once the works have been
completed

if within the period referred to in S.8.6.1 the works have not
been carried out to the reasonable satisfaction of the Undertaker
the Undertaker shall so inform the Surety

following the giving of such natice to the Surety the Undertaker
may carry out the necessary remedial works and the Developer
and Surety shall be liable for the reasonable costs so incurred
by the Undertaker

Any notice from the Undertaker under S.8.6 shall be provided to
the Surety at the time it is provided to the Developer

The Developer shall notify the Undertaker immediately on
completion of any works carried out to remedy defects identified
under S.8.6

The Undertaker shall not be obliged to release any Surety from
its liabilities under this Agreement or to repay any Deposited
Sum in full as the case may be until the happening of the vesting
and transfer referred to in $.17.3



Maintenance Period

S.9

During the Maintenance Period the Developer shall at its own
expense maintain repair and otherwise keep the Works in good
working order and repair to the reasonable satisfaction of the
Undertaker unless the Undertaker shall declare that any
required maintenance and/or repair is an emergency in which
case the Developer shall carry out the said maintenance and/or

repair immediately

Access to the Works and consequences of inspections

S.10.1

S.10.2

The Developer shall arrange for the Undertaker to have access
to the Works and the Site at all reasonable times and in
particular shall at its own cost provide all relevant plant
equipment (including safety equipment) signing guarding lighting
and personnel whilst the Undertaker is on the Site for the
purpose of carrying out inspections under this Agreement

Following an inspection under this agreement, the Undertaker
may make recommendations to the Developer as to the design
or construction of the Works but no such recommendations shall
affect the obligations of the Developer under this agreement or
limit the rights of the Undertaker under S.8.1 and S.12.1 or

otherwise

Undertaker’s Right to Repair

S.11

If at any time before the issue of the Final Certificate the
Developer shall fail to construct and maintain the Works in
accordance with this Agreement the Undertaker shall (as agent
of the Developer) be entitled at its entire discretion to construct
complete make good and maintain such part or parts of the

Works as may be necessary in the opinion of the Undertaker



after first giving not less than ten days notice in writing to the
Developer {unless the Undertaker declares that any required
construction and/or maintenance is an emergency in which case
the Undertaker may carry out the said construction and/or
maintenance immediately) and the Surety of such intention and
the Developer shall upon demand pay to the Undertaker the
cost thereof including the necessary cost of the preparation and
service of such notices and of necessary administration as
certified by the Undertaker including professional fees and other
expenses reasonably and properly incurred

Final Certificate

S.12.1

S.12.11

The Undertaker shall (subject to the Developer complying with
the terms of this Agreement and to the terms of the proviso
immediately below) and following a final inspection arranged in
accordance with the Procedures within twelve months of the
date of the Provisional Certificate or if later the date on which
defects notified by the Undertaker under S8.6 have been
remedied issue a Final Certificate but the Undertaker shall not
be required to issue such a certificate until the Developer has
proved to the Undertaker that it owns or has sufficient rights in
the Site to enable the vesting of the Works to take place and the
Undertaker is satisfied that:

the Works have been constructed and completed in accordance
with the Drawings and the Specification to its reasonable
satisfaction and have been maintained by the Developer during
the Maintenance Period and any defects or damage arising or
work required in connection with the Works during that period
and prior to the date of the Final Certificate have been made
good by the Developer to the reasonable satisfaction of the
Undertaker and that



S$.121.2

$.121.3

5.12.14

S$.12.1.5

S.12.2

S.1221

(a) no building or structure save as permitted in S.6 of this
Schedule has been erected within the Protected Strip or on or
over land within three metres of any part of the Works not falling
within the Protected Strip (or such other distance as may be
reasonably specified by the Undertaker in respect thereof)
measured horizontally from the centreline of any such Works
without the written consent of the Undertaker and (b) access to
any part of the Works with or without vehicles plant or equipment

is not obstructed and that

where any part of the Works is shown in the Drawings
discharging to an existing public Sewer that part of the Works
has been connected properly and directly and in the manner
shown in the Drawings to a Sewer having the status of a public

Sewer and that

where any part of the Works is shown in the Drawings
discharging to a Watercourse that part does discharge properly
and directly to the Watercourse in the manner shown in the
Drawings and in accordance with any necessary consents or

approvals and that

the Developer has complied with all requirements of the
Undertaker in pursuance of Clause 2 of the Agreement and S.3
S.19 and S.21 of this Schedule

The Undertaker shall not be obliged to issue a Final Certificate

while:

any dispute exists between the Developer and any third party
concerning the Works; or



81222

S.12.3

S.12.31

S.1232

5123271

$12322

S.124

any connection remains whereby surface water or groundwater
may enter a foul water Sewer or foul water may enter a surface
water Sewer

In order that a Final Certificate may be issued in respect of the
Works:

the Developer shall previously supply to the Undertaker the
relevant section (relating to drainage) of the CDM Health and
Safety File

the Undertaker shall within twenty-one Days after any inspection
of the Works made during the Maintenance Period advise the
Developer in writing of any defects or damage arising or work
required in connection with the Works needing rectification or
completion before the issue of the said Final Certificate provided
however that:

if the said plans and sections or records provided by virtue of
S.8.2.4 do not adequately and accurately show the Works to the
reasonable satisfaction of the Undertaker it may require the
Developer to provide at the Developer's own cost corrected

plans and sections or records (as the case may be);

the Undertaker shall be under no duty to issue the Final
Certificate until it is satisfied that the Developer has complied
with S.12.3.1

Notwithstanding the provisicns of this paragraph the Undertaker
shall not be obliged to issue the Final Certificate until all
intervening private Sewers which link the Works to the receiving

public sewerage system are themselves public Sewers



S.12.5

S5.126

Vesting

S.13

For the avoidance of doubt the provisions of this Schedule in
relation to maintenance or repair of the Works whether by the
Developer or otherwise shall apply until the issue of the Final
Certificate even though such issuing may be delayed by the

preceding sub-paragraph

Where following a notice given under $.8.3 no remedial works
are identified under S.8.6, the Undertaker shall effect vesting
under S.13 within twelve months from the date of the Provisional
Certificate, subject to the fulfiiment of the other requirements of
this S.12

The Undertaker shall within seven Days after the issue of the
Final Certificate issue a certificate of vesting of the Works in itseif
in circumstances where the Final Cerlificate does not itself vest
the Sewers in the Undertaker

No Duty to Developer

S.14

Nothing in this Agreement shall imply any obligation on the part
of the Undertaker to the Developer or to any other person to
ensure that the Works or any part or parts of the same are

properly constructed

Indemnity to Undertaker by Developer

2.15

The Developer indemnifies the Undertaker against all actions
costs claims and demands which may be made against them
jointly or separately in connection with the construction and
completion of the Works and those matters referred to in
Clauses 2 and 10 and Paragraph $.21.1.1 of the First Schedule

of this Agreement provided that the said actions costs claims or



demands shall have arisen not later than the vesting of the
Works in the Undertaker unless those actions costs claims or
demands relate to the ownership of the Site

Bankruptcy etc of Developer

S.16

If the Developer shall fail to perform any of the conditions
contained in this Agreement to be performed or observed by the
Developer or shall be adjudicated bankrupt or shall go into
receivership or liquidation voluntarily or otherwise or shall
execute a deed of assignment or arrangement for the benefit of
or otherwise compound with its creditors (except for the purpose
of re-construction or amalgamation) the Undertaker may without
prejudice to its other rights remedies and powers against the
Developer for such non-performance or non-observance by
notice in writing to the Developer and Surety terminate this
Agreement and upon such notice being served this Agreement
shall immediately terminate but without prejudice however to the
obligations of the Surety to the Undertaker under $.17 of this
Schedule and of the Developer to the Undertaker under $.20
and S.21 of this Schedule and of the rights of the Undertaker
under S.11 of this Schedule

Obligation of Surety (where Party to the Agreement)

S

In consideration of the Undertaker entering into this Agreement
with the Developer the Surety as a principal indemnifies the
Undertaker in respect of any expenditure which the Undertaker
may reasonably incur in accordance with this Agreement by
reason of the failure of the Developer to observe or perform in
full its obligations according to this Agreement whether or not
this Agreement has been terminated or disclaimed but the
obligations of the Surety shall in no circumstances exceed the
Financial Limit to which the Surety and its successors and



S.17.2

SHT5

Disputes

S.18.1

S.18.2

assigns under this Agreement now bind themselves to the
Undertaker

The amount of any such expenditure shall be that certified by
the Undertaker as having been reasonably incurred

The Surety shall be discharged or released from its obligations
under this Paragraph when the Works are vested in the
Undertaker and subject to the Developer having secured in
favour of the Undertaker such transfers of land together with the
rights referred to in $.21 of this Schedule as may have been
required by the Undertaker but the Surety shall not be
discharged or released from such obligations by any
determination or disclaimer of this Agreement or by any
arrangement between the Developer and the Undertaker or by
any alteration in the obligations of the Developer or by the
execution of any amended extra or substituted Works
authorised by virtue of S§.2 of this Schedule or by any
forbearance whether as to payment performance time or
otherwise whether made with or without the assent of the Surety

All questions, disputes, claims or differences which may arise at
any time in relation to this Agreement (the distance or distances
specified in §.6 and S.12.1.2 of this Schedule and the decision
of the Undertaker in S.8.3 of this Schedule excepted or the
costs of any work carried out pursuant to S.11 of this Schedule
also excepted) shall be resolved in accordance with the
procedures set out in Fifth Schedule

Failing resolution of the dispute, claim or proceeding under this
clause S.18 and the Fifth Scheduie, the matter may be referred

to the exclusive jurisdiction of the English Courts



Notices and contact information

S.18.1

$.19.2

Fees

S.20.1

8.20.1.1

52012

$2013

Any notice to be served on or Drawings to be supplied or
submitted to the Undertaker shall be delivered or posted to the
Undertaker's registered office or other address as may be
notified from time to time and any notices to be served on the
Developer may be delivered or posted by pre-paid letter to its
last known address (or being a [imited company to its registered
office or to its last known registered or head office) or place of
business and any notice to be served on the Surety may be
delivered at or posted to its registered or head office for the time
being

For the purposes of day to day operations and contract
management, the Parties nominate their respective
representatives named in the Fifth Schedule as the persons to
be contacted.

The Undertaker acknowledges receipt of the following sums:

the cost of the preparation and completion of the Agreement and
appropriate copies thereof; and

the Inspection Fees being the fees incurred by the Undertaker
for the technical examination and processing of the initial
submission by the Developer of plans Drawings and other design
or working Drawings whereby the Works are proposed to be
constructed and for inspection by the Undertaker of the
execution of the Works (which may include a survey by closed-

circuit television (CCTV) and/or other interna! survey methods)

the Deposited Sum



$.20.2

$§.20.2.1

$.2022

5.20.2.3

S.20.2.4

The Developer shall on demand pay to the Undertaker:

any additional fees arising from CCTV or other internal resurveys
associated sewer cleansing and Site visits essential to recheck
sub-standard work;

any additional [nspection Fees in respect of Lateral Drains that
are proposed for adoption and which were not constructed at the
same time as the Sewers in the Green Land,;

any fees and disbursements pursuant to S.21 of this Schedule;

VAT upon any payments referred to in this Agreement if the

same is properly payable thereon

Transfer of Land and Maintenance Arrangements and VAT

5.21.1

5.21.1.1

The Developer shall before the Works are vested in the
Undertaker at the request of the Undertaker execute or secure
the execution (at no cost to the Undertaker whether by way of
consideration costs or disbursements whether such costs or
disbursements be incurred by the Undertaker or by any other

party) of:

a transfer to the Undertaker transferring to the Undertaker (if so
required by the Undertaker) the title absolute free from any
covenant easement exception reservation (other than a
reservation of rights necessary for the Developer to maintain the
Works until the issue of the Vesting Declaration) or other
incumbrance of the land forming the sites of pumping stations
outfall structures or of any balancing facilities (excluding above
ground balancing facilities that do not form part of the Works)
that form part of the Works together in each case with all rights
necessary to gain access thereto with vehicles and the transfer



$.21.1.2

S21953

S.21.2

deed shall contain the following agreement and declaration
together with the covenant and indemnity in the form shown
below:

‘It is hereby agreed and declared that this Transfer of the
Property shall not vest in the Undertaker the Works (as defined
in the related sewer adoption Agreement) until the same are
subsequently vested in the Undertaker”.

“The Transferor covenants with the Transferee that until such
time as the Sewers are vested in the Undertaker pursuant to
Section 104 of the Water Industry Act 1991 it will indemnify the
Transferee from and against all actions costs claims demands
proceedings and expenses whatsoever in respect of the use and
occupation of the Property or the presence of the Sewers"”

Note: “the Sewers” fo be defined as "any Sewers pumping
station or accessories thereto on over or under the Property”

adequate administrative arrangements agreed in writing by the
Undertaker for the maintenance and permanence of any
balancing facility which is not to be vested in the Undertaker

a Deed of Grant of easement incorporating the rights and
covenants contained in the Fourth Schedule hereto in the event
that the Undertaker considers it reasonably necessary and
appropriate for the future protection of the Works and any
discharges therefrom to any Watercourse or any balancing
facility which is not to be vested in the Undertaker

The Undertaker hereby agrees to pay to the Developer an
amount equal to any Value Added Tax ("VAT") to which the
Developer becomes properly accountable by virtue of those
Works to be vested in the Undertaker {if and insofar as such



vesting is a 'supply’ for VAT purposes) provided however that
the Developer shall have submitted to the Undertaker a VAT-
only invoice in respect of the same and a copy of the Vesting

Declaration issued to it by virtue of $.13

Obiligation in respect of the Deposited Sum

§.221

§222

5.22.3

if the Developer shall fail to observe or perform any of his
obligations according to this Agreement the Developer will pay
to the Undertaker any expenditure which the Undertaker may
reasonably incur in accordance with this Agreement by reason
of the failure of the Developer aforesaid

The amount of any such expenditure shall be that certified by
the Engineer as having been reasonably incurred

[n the event of non-payment by the Developer within a period of
fourteen days after demand of any amount payable to the
Undertaker under this Agreement the Undertaker shall without
prejudice to the obligation of the Developer under Clause $.22.1
have the right to appropriate out of the Deposited Sum any such
amount or the balance thereof remaining unpaid

Repayment of the Deposited Sum/Release of Surety

§.23.1

The Undertaker shall upon vesting of the Works and subject to
the Developer having secured in favour of the Undertaker such
transfers of land together with the rights referred to in $.21 of
this Schedule as may have been required by the Undertaker
repay to the Developer the Deposited Sum or the balance

thereof remaining in its hands



SECOND SCHEDULE

(Provisions applying to Diverted sewers or public Lateral Drains under

Clause 7 of the Agreement: Optional Clauses)

Diverted Sewers

1. The Developer shall construct the Diverted Sewers in
accordance with the provisions of the First Schedule of this
Agreement

2 Prior to the commencement of the construction of the Diverted

Sewers the Developer shall provide a method statement for
approval by the Engineer together with payment of the Cash
Deposit which is calculated to be one hundred per cent of the
estimated construction costs of the Diverted Sewers

3. Upon issue of the Provisional Certificate for the Diverted Sewers
in accordance with S.8 of the First Schedule the Diverted
Sewers shall in pursuance of the powers conferred on the
Undertaker by the Act vest in the Undertaker as public Sewers
or public Lateral Drains PROVIDED THAT the diversion of flows
from the existing public Sewers or public Lateral Drains into the
Diverted Sewers shall not be permitted until the necessary and
relevant provisions of this Agreement have been complied with
and the decision of the Undertaker in this respect shall be final
and conclusive The Undertaker shall return eighty per cent of
the Cash Deposit to the Developer when the Diverted Sewers
are vested in the Undertaker

4 Until the issue of the Final Certificate for the Diverted Sewers in
accordance with S.8 of the First Schedule if the Developer fails
to carry out the provisions of S.9 of the First Schedule then the
Undertaker may deduct from the balance of the Cash Deposit



71

such costs as are incurred by the Undertaker in carrying out

those provisions in place of the Developer

$.8.2.2 and $.8.2.3 and the references to vesting in S.13 of the
First Schedule shall not apply to the Diverted Sewers

The balance of the Cash Deposit shall be repaid to the
Developer upon issue of the Final Certificate following the
deduction of any amounts due to the Undertaker in accordance
with the provisions of Paragraph 4 above PROVIDED THAT if
any part of the Diverted Sewers shall have been constructed in
public highway then five per cent of the Cash Deposit shall be
retained for a period of two years from the date of the issue of
the Final Certificate and if the Developer fails to comply with the
provisions of the New Roads and Street Works Act 1991 in
relation to the Diverted Sewers then the Undertaker may deduct
from the remainder of the Cash Deposit such costs as are
incurred by the Undertaker in carrying out those provisions in
place of the Developer and at the end of the said two-year
period the remaining balance of the Cash Deposit shall be
repaid to the Developer following the deduction of any amounts
due to the Undertaker

Until the issue of the Final Certificate if by reason or in
consequence of the construction or failure of the Diverted
Sewers or any subsidence resulting from any of those Works
any damage shall be caused to any land or property or there is
any interruption in any service provided by the Undertaker the
Developer shall repay the cost reasonably incurred by the
Undertaker in making good such damage or restoring the

service and shall:

make reasonable compensation to the Undertaker for any loss

sustained by it; and



/e indemnify the Undertaker against all claims demands
proceedings costs damages and expenses which may be made
or taken against or recovered from or incurred by the

Undertaker by reason or in consequence of any such damage
or interruption

8. The use of the existing public Sewers or public Lateral Drains
that are being replaced by the Diverted Sewers shall be
abandoned in accordance with the method statement referred to
in paragraph 2 hereof and discontinued and prohibited in
accordance with Section 116 of the Act upon issue of the
Provisional Certificate

THIRD SCHEDULE

Provisions relating to permitted Local Practices

1 SOUTHERN WATER SERVICES LIMITED ADDENDUM in
relation to the Pumping Station Specification

2 SOUTHERN WATER SERVICES LIMITED ADDENDA relating to

easements, fransfers or SuDS documentation

FOURTH SCHEDULE
Rights and Covenants to be Incorporated in a Deed of Grant of
Easement pursuant to $.21.1.3 of the First Schedule

Definitions

“the Undertaker” means Southern Water Services Limited and its

successors in title



“the Apparatus”

“the Protected Strip”

“the Dominant Tenement”

Rights

means the foul and/or surface water Sewers
Lateral Drains and any accessories thereto as
defined by Section 218 of the Water Industry Act
1991 as are within the Protected Strip defined

below

means that strip of iand being a minimum of six
metres wide or as shown on the plan {(being the
plan annexed hereto and numbered ....... ) and
thereon coloured yellow and (unless the contrary
shall be stipulated or be clear from the plan) the
Protected Strip shall lie one half to each side of the
centreline of the Apparatus

means the undertaking of the Undertaker within its
area as particularised in the Undertaker's
"Instrument of Appointment” as a Sewerage
Undertaker and taking effect under the Water Act
1989 and the properties and rights forming part
thereof

Subject to the Undertaker making good so far as is reasonably practicable
or paying proper compensation for any damage not made good and to the
Undertaker indemnifying the Grantor from and against all rates taxes

impositions and outgoings of an annual or recurring nature claims demands
proceedings damages losses costs charges and expenses arising out of the
exercise of the Rights the Grantor hereby grants with full title guarantee the
following perpetual rights ("the Rights") to the Undertaker for the benefit of
the Dominant Tenement and each and every part thereof:



(a)

(b)

{©)

The right of having retaining using inspecting the condition of
reconstructing replacing relaying altering enlarging maintaining cleansing
repairing conducting and managing the Apparatus in through under over
or upon the Protected Strip (being the servient tenement) together with
the right of having and enjoying the free flow and passage of water with
or without other matter of any kind whatsoever through and by means of
the Apparatus as existing from time to time in through under over or
upon the Protected Strip and to discharge from the Apparatus into any
canal pond lake or Watercourse (as defined in section 218(1) of the
Water Industry Act 1991) within or adjacent to the Protected Strip in
compliance with the terms of any statutory consent granted in relation
thereto and to increase or decrease such discharge and for such
discharge to flow along and within the said cana! pond lake or
Watercourse and the right at any time to take samples of such discharge

For the purposes hereof and in particular for the purposes mentioned in
Paragraph (a) of this Schedule (and for similar purposes in relation to any
connected length of pipes or works incidental thereto) the right at any
time and at all times in the day or night-time with or without vehicles plant
machinery servants contractors and others and all necessary materials to
enter upon and pass and re-pass along the Protected Strip by a route
within the same or by such (if any) other convenient route from a public
highway as the Undertaker shall with the approval of the Grantor (which
shall not be unreasonably withheld or delayed) from time to time require
doing and occasioning no unreasonable damage thereto or to the
Grantor’s adjoining land

The right of erecting on or near the Protected Strip and maintaining any
necessary markers indicating the Protected Strip or the position of the
Apparatus provided the same are not erected in such a position as to
unreasonably affect the beneficial use of the Protected Strip



(d) The right in exercising the Rights to make ail necessary excavations and
to tip soil on land immediately adjoining such excavations as shall be

necessary or desirable in relation to the exercise of the Rights

(e) The right of fencing or severing off such part of the Protected Strip from
the adjoining and adjacent land of the Grantor as shall be necessary and
for so long as may be necessary during the exercise of the Rights

(fy The right of support for the Apparatus from the subjacent and adjacent
land and soil including minerals of the Grantor

(g) The right to remove all or any trees and shrubs growing in the Protected

Strip and any walls hedges and fences thereon

Covenants

The Grantor to the intent that the burden of this covenant may run with the
Protected Strip and so as to bind (so far as practicable) the same into
whosesoever hands the same may come and every part thereof and to benefit
and protect the Apparatus and the Dominant Tenement and each and every
part thereof capable of being so benefited or protected but not so as to render
the Grantor personally liable for any breach of covenant committed after the
Grantor has parted with all interest in the land in respect of which such breach
shall cccur hereby covenants with the Undertaker to observe and perform the

following covenants:

1l Not to use or permit or knowingly suffer to be used the Protected Strip
or any adjoining or adjacent land of the Grantor for any purpose that

may:

1.1 endanger injure or damage the Apparatus or render access thereto

more difficult or expensive



1.2

2.1

2.2

2.3

2.4

2.5

2.6

adversely affect the quality of water or other matter therein or free flow
and passage thereof or means of communication along or through the
same

Without prejudice to the generality of the foregoing:-

not to erect construct or place any building wall or other structure or
erection or any work of any kind whether permanent or temporary
PROVIDED ALWAYS that this covenant shall not be deemed to
prevent the erection of boundary or other fences which are of an easily-
removable character

not to withdraw support from the Apparatus or from the Protected Strip

not to undertake or cause or permit to be undertaken any piling or
percussive Works within the Protected Strip

not to alter the ground levels within the Protected Strip

not to plant or cause or permit to be planted any trees or shrubs in the
Protected Strip

not to construct or lay or cause or permit construction or laying of any
street road pipe duct or cable across the Apparatus at an angle of less
than forty-five degrees formed by the Apparatus and the street road
pipe duct or cable provided that this prohibition shall not apply to an
existing street rcad pipe duct or cable

To advise any tenant for the time being of the Protected Strip of the
existence of the Apparatus and of this Deed and its contents insofar as
the same relate to the tenant's occupancy and enjoyment of the
Protected Strip



' Name [ Pasition ' Email/Phone i
L Developer | (1) Representative ‘ ' ‘ [ ‘
’ | (2) Senior |

| ‘ Representative

4 The Undertaker shall have the benefit of the right to enforce these
Rights and Covenants pursuant to The Contracts (Rights of Third
Parties) Act 1999

5 Notwithstanding the earlier exercise of the Rights or earlier
enforcement of the Covenants the Apparatus shall not vest in the
Undertaker until it has issued a Vesting Declaration vesting the

Apparatus in itself pursuant to Section 102 of the Water industry Act

1991
FIFTH SCHEDULE
Dispute Resolution Procedure
‘ [ | Name | Position | Email/Phone
| Owner | (1) Representative | -
| {2) Senior

Representative

1. General Principles

1.2  Paragraph references are to references in this Schedule uniess stated

otherwise




1.3

1.4

1.5

1.6

2.1

The procedure set out in this Schedule (the “Dispute Resolution
Procedure”) shall apply to any dispute, claim or difference ("Dispute”)
between the Parties arising out of or relating to this Agreement

This Dispute Resolution Procedure sets out the intention of the Parties
to act in a collaborative manner and in a spirit of partnership in seeking
to resolve disputes at the earliest stage possible. It is therefore
accepted by the Parties that this procedure shall only apply after the
application of the redress procedures set out in the Sewerage Sector
Guidance. For the avoidance of doubt, any monies recovered by the
Developer pursuant to these procedures shall be deducted from any
sums awarded under the Dispute Resolution Procedure or in court
proceedings subsequent to the operation of this procedure where those
monies relate to the same set of circumstances giving rise to the
dispute being dealt with under the Dispute Resolution Procedure

Unless otherwise agreed, all negotiations connected with the Dispute
shall be in confidence and without prejudice to the rights of the Parties
in any future proceedings. If at any point the Parties reach agreement
on the resolution of a Dispute or any part of a Dispute, it shall be set
out in writing and signed by the authorised representatives of both
Parties. Such resolution shall from that point on be binding on the

Parties and may be referred to as evidence of their agreement

Changes to the details of the Parties authorised representatives must
be notified, in writing to all Parties within 48 hours of any change taking
effect

Notice

If a dispute (“Dispute”) arises, the Party who wishes to raise it (‘the
Claiming Party”) must give notice (“a Dispute Notice”) to the other Party
or Parties (“the Responding Party”) as soon as reasonably possible
after becoming aware of the circumstances giving rise to the Dispute



2.2

(@)

(b)

(c)

3.1

3.2

3.3

3.4

The Dispute Notice must specify in reasonable detail:
the relevant facts giving rise to the Dispute;

any contractual obligation or other applicable legal duty which the
Claiming Party asserts has been or will be breached; and

the remedy or action requested by the Claiming Party
Negotiation

If a Dispute arises between the Parties at any time, such Dispute shall
first be referred to the Parties’ Representatives named in this
Schedule. The Parties’ Representatives shall meet without prejudice
within 5 Days’ of receipt of the Dispute Notice by the Responding Party
and they shall attempt in good faith to resolve such Dispute

Any decision jointly made by the Representatives shall be final and
binding unless the Parties otherwise agree, once it has been recorded
in writing and signed by each Representative in accordance with

paragraph 1.4

Subject to paragraph 3.1, if the Representatives have failed to resolve
any Dispute within 10 Days' of receipt of the Dispute Notice by the
Responding Party, the dispute shall be referred to the Parties’ Senior
Representatives who shall within 5 Days’ of the Dispute being referred
to them, meet without prejudice and attempt in good faith to resolve

such Dispute

Any decision jointly made by the Senior Representatives shall be final
and binding unless the Parties otherwise agree, once it has been
recorded in writing and signed by each Senior Representative in

accordance with paragraph 1.4



4.1

42

4.3

(@

(b)

Mediation

If the Dispute cannot be resolved by negotiation, the Dispute shall be
referred to Mediation pursuant to the procedure set out below unless
any Party, acting reasonably, considers that the Dispute is not suitable
for mediation

For the avoidance of doubt, nothing in this Schedule shall be taken to
exclude or limit the rights of any Party to make such applications
(including but not limited to applications as to costs) as it sees fit in any
proceedings, relating to the conduct of the other Party and in particular,
any decision made under paragraph 4.1 above

The procedure for mediation and consequential provisions relating to
mediation are as follows:

a neutral mediator (“the Mediator”) shall be chosen by agreement
between the Parties or, if they are unable to agree upon a Mediator
within 10 Days after a request from one Party to the other or if the
Mediator agreed upon is unable or unwilling to act, either Party may
apply to the Centre for Effective Dispute Resolution and Mediation
(CEDR) to appoint a Mediator and the mediation shall be conducted in
accordance with the rules and procedures of the CEDR. [f the CEDR is
unable or unwilling to nominate a Mediator then any Party may (subject
to obtaining the consent of the other(s)) approach an alternative
reputable mediation body;

the Parties shall within 10 Days of the Mediator's appointment meet
with the Mediator to discuss and agree a programme for the exchange
of all relevant information and the procedure to be adopted for the
mediation. Either Party may ask the Mediator to give guidance on a
suitable programme for information exchange and/or mediation
procedure



4.4

If Mediation fails to achieve a resolution of the dispute or any part of i,
any Party may ask the Mediator to provide a non-binding but
informative opinion in writing. Such an opinion shall be provided on a
without prejudice basis and shall not be used in evidence in any
proceedings relating to the Dispute without the prior written consent of
the other(s)



SIXTH SCHEDULE
Network Reinforcement
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SOUTHERN WATER SERVICES LIMITED

Southern House, Yeoman Road, Worthing, West Sussex BN13 3NX
DX 400500 Goring by Sea 3



from

Southern
Water ~=—

Mr Paul Richard Philip Lavender Your ref
Suite 2 , The Powder House
Menzies Road

Whitfield our ref

Dover uLre

Kanit 7194

CT16 2HQ
Date
14 September 2022
Contact

Tel 0330 303 0119

Dear Mr Philip Lavender,

Application to Connect to the Public Sewerage System - Section 106 Water Industry Act 1991.
Location: Land at former Summerfield Nurseries Site, Barnsole Road, Staple, Canterbury, Kent,
CT31LD:

We refer to your recent application to connect to the public foul sewer at the above location. We are
pleased to advise that your proposal, as shown on your drawing T-2019-114-011 Revision B dated
21/06/2021, is approved by Southern Water. However, approval is subject to some conditions, which
are included below.

Means and Mode Only

This review is for the purpose of approval to permit communication to be made to the public sewer,
under Section 106 of the Water Industry Act 1991. It is to the means and mode of construction
only.

What Comes Next?

To progress, select the 'Accept' option on the Get Connected customer dashboard. Or, if you have
further questions, please select the 'Query’ option. If you do not wish to progress with the application,
then please select the ‘Withdraw’ option.

Now you have received our approval, you will now need to arrange with your contractor to carry out
your works on site to connect into our sewer.

Once you have done this, please select ‘Ready for Inspection’ on your Get Connected customer
dashboard then inform Sarah Simmons our Assistant Adoption Manager for this area on
07803 259274 that your site is ready for inspection. Please give at least two full working days’ notice
for a mutually convenient date and time for the inspection of the works to be arranged.

Southern Water, Southern House, Yeoman Road, Worthing, West Sussex BN13 3NX
southernwater.co.uk

Southern Water Services Ltd, Registered Office: Southern House, Yeoman Road, Worthing BN13 3NX Registered in England No. 2366670



If Your Plans Change

We reserve the right to immediately disconnect any development under S109 of the WIA
1991 where it has been shown actual connections do not reflect those applied for in the S106
application.

If there is any change in the intended connection point, then you must provide us with revised
drawings and details and obtain our approval for the changes prior to the connection being
made.

Our approval is given based on the information provided in support of this application and
the assumption of the final discharge point being to the public foul sewer. If this point of
connection changes without our approval, then this approval letter becomes invalid.

Capacity and Planning Conditions

Design

S106 approval does not confirm that public sewer network capacity is available for the
proposed development. The availability of capacity may be assessed through the Pre-
Planning Enquiry process.

This letter should not be considered as approval by Southern Water to the discharge of any
relevant Planning Conditions relating to drainage. This is a separate matter which will be
reviewed under a consultation from the Planning Authority.

Guidance and Health & Safety

Connections to existing/new Southern Water assets (i.e., manholes) and the arrangement of
Southern Water assets (i.e., pipe junctions within manholes) should be in accordance with
the new Design and Construction Guidance manual (“the Code”) and Southern Water's
guidance documentation.

water.org.uk/sewerage-sector-guidance-approved-documents/

Please note that surface water must not communicate with the public foul sewers.

If connection is to be made through land which is under the ownership of other Parties, then
you are advised to obtain the Landowners consent before carrying out any works.

In approving this application, it is assumed that you have obtained any necessary Building
Regulations Approvals and will seek, if relevant, a Highway Authority Road Opening License
before any works take place.

We refer you to the Southern Water Health and Safety Advisory that can be viewed in the
Developer and Builders section of the Southern Water website as the link below:

southernwater.co.uk/developing-building/health-and-safety

Southern Water, Southern House, Yeoman Road, Worthing, West Sussex BN13 3NX
southernwater.co.uk

Southern Water Services Ltd, Registered Office: Southern House, Yeoman Road, Worthing BN13 3NX Registered in England No. 2366670




This approval is given on the basis that you will review this Advisory and take the necessary actions
concerning Health and Safety.

Ashley Marshman
Head of Business Channels
Business Channels

Southern Water, Southern House, Yeoman Road, Worthing, West Sussex BN13 3NX
southernwater.co.uk

Southern Water Services Ltd, Registered Office: Southern House, Yeoman Road, Worthing BN13 3NX Registered in England No. 2366670
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Version 1.0

Type of Structure Attenuation Pond
=2
o
|_
<
O | Location Name Attenuation Pond
E Summerfield Nurseries Site
i
Q | Drawing Identifier T-2019-114-11 RevE
Owners Name / Company Elivia Homes Eastern
o | Address of Owner
T
%)
o
L
§ Owners Contact Number
@]
E Maintained By Elivia Homes Eastern
=
Adopti d
IC:-:DJ option propose YVes w4 No
<Z,: Name of Adopting Authority N/A
=
Estimated Date of Adoption N/A
National Grid Reference (NGR) | 627771, 156296
Cover Level 21.200mAQOD (Top of Bank)
Invert Level 19.000mAQOD (Permanent Wet Level)
o | Max volume 341m3
<=(‘ Height
E Diameter / Width As plan
Q
L
5 Length 25m
n
<
Depth 2.20m effective depth
Designed Flow Rate
Any Additional Uses
Job No. T-2019-114 16 February 2024






