

SCOPE OF WORKS

- 01 Remove existing internal machine wall and construct new machine wall forward from previous location to accommodate new internal machines and relocated writing shelf. Height of wall to match existing to avoid ceiling beams and cornice.
- 02 Reuse existing door to machine room.
- 03 Relocate existing writing shelves
- 04 Area of existing vinyl flooring to be replaced with new.
- 05 Area of existing carpet tiled flooring to be replaced with new.
- 06 Existing machines removed. Redundant apertures to be infilled and timber panelling to be reinstated/replicated to match existing.
- 07 New external ATM to replace existing (refer to drawing PA22).



02 Plan of Affected Area
1:50@A3

PUBLIC	
DRAWING: Proposed Plan of Affected Area	
DRAWING No: 21035 193 PA 22	SCALE: As Noted
PROJECT: HSBC OXFORD CORNMARKE 65 CORNMARKE STREET OX1 3HY	REVISION:
CLIENT: CORPORATE REAL ESTATE	DRAWN BY / OFFICE: SP / LONDON



UNITED KINGDOM • HONG KONG
www.aqp.co.uk

architecture | design | masterplanning | interiors

REVISION	BY	DATE	REVISION	BY	DATE

CONTRACTORS MUST CHECK ALL DIMENSIONS ON SITE. ONLY FIGURED DIMENSIONS ARE TO BE WORKED FROM. DISCREPANCIES MUST BE REPORTED TO THE ARCHITECT BEFORE PROCEEDING.
© THIS DRAWING IS COPYRIGHT

PLANNING