



South
1 : 50

North Elevation

- Allow for 80% of windows on North elevation to have sills replaced (Window spec section 1.3).
- Allow for 100% of putty to be replaced.
- Allow for 80% of the sash frames to be reburbished. Unknown the full extent due to windows being painted shut.
- Allow for paint removal (Section 1.8) on 50% of the windows. FF 1-7 all painted shut.
- Allow for 80% of windows ironmongery to be replaced due to wear and age (Section 1.5)
- Allow for 70% replacement of the sash cords and weights (Section 1.9)

South Elevation

- Allow for 90% of windows on North elevation to have sills replaced (Window spec section 1.3).
- Allow for 100% of putty to be replaced.
- Allow for 80% of the sash frames to be reburbished. Unknown the full extent due to windows being painted shut.
- Allow for paint removal (Section 1.8) on 40% of the windows. GF 16-19 all painted shut.
- Allow for 90% of windows ironmongery to be replaced due to wear and age (Section 1.5)
- Allow for 90% replacement of the sash cords and weights (Section 1.9)

FF 20-22 Remove existing Triple leaded light and dispose.
Manufacture supply and install new Triple fixed light with leaded detail to match existing with privacy glass fitted.



North
1 : 50

Rev	Date	Description	Dr/Ch/Ap
-----	------	-------------	----------

Tender

DO NOT SCALE FROM THIS DRAWING.
ALL DIMENSIONS MUST BE VERIFIED ON SITE.
ANY DISCREPANCIES MUST BE REFERRED TO THE ARCHITECT CONTRACT ADMINISTRATOR BEFORE PROGRESSING.

SOUTH LANARKSHIRE COUNCIL
Housing & Technical Resources
Design, Brandon Gate,
Hamilton, ML3 0XB
Tel. (0303) 123 1015
Fax. (01698) 453069

Project Title
Lanark Library Roof Replacement
16 Hope Street, Lanark, ML11 7LZ

Drawing Title
Elevations North and South

SLPN

Project Code
COM011738

Drawing No	XX-DE-A-001	Drawn	AMcG
Scale	1 : 50 @ A1	Checked	NF
Rev		Approved	RI
Date	21/01/22		